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1 SCOPE

1.1 PURPOSE

A­STD­61 formulates different sets of technical contract conditions from which Armscor’s
requirements for the management of the technical effort during the execution of a contract
or order should be selected.

1.2 APPLICATION

These  sets  of  requirements  must  be  tailored  to  suit  the  acquisition  /  procurement  of
specific product systems, products, product sub­systems and components for the specific
ORDER.

When these requirements are applied to an ORDER between the Prime CONTRACTOR
and a Sub­contractor, the Prime CONTRACTOR may, at his discretion or as specified by
Armscor, impose tailored requirements based on these requirements.

2 REFERENCE DOCUMENTS

MIL­STD­756 Reliability Modelling and Prediction

MIL­STD­1543 Reliability  Program  Requirements  for  Space  and  Launched
Vehicles

RSA­MIL­STD­3 Acquisition Baseline, Standards for

RSA­MIL­STD­8 Minimum requirements for Software Development

RSA­MIL­STD­10 Manuals,  Technical:  General  Style  and  Format
Requirements

RSA­MIL­STD­122 Documentation, User System, General Requirements for (SA
Army)

RSA­MIL­STD­128 Training, User System, General Requirements for (SA Army)

3 DEFINITIONS

3.1 ARMSCOR’S PROGRAMME MANAGER

The  person,  or  his  delegated  representative,  designated  by  ARMSCOR  to  assume  the
programme management responsibility for user and CONTRACTOR interfaces.

3.2 CERTIFICATION

Legal  recognition  by  the  certification  authority  that  a  product,  service,  organisation  or
person  complies  with  the  requirements.    Such  certification  comprises  the  activity  of
technically  checking  the  product,  service,  organization  or  person  and  the  formal
recognition  of  compliance  with  the  applicable  requirements  by  issue  of  a  certificate,
license, approval or other documents as required.
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3.3 CERTIFICATION FOR SAFETY OF FLIGHT

The definition in §3.2 applies.

In addition certification of a product for safety of flight involves:

i.  The process of assessing the design of a product to ensure that it complies with a
set  of  standards  applicable  to  that  type  of  product  so  as  to  demonstrate  an
acceptable level of safety;

ii.  The process of assessing an individual product to ensure that it conforms with the
certified type design; and

iii.  The issuance of a certificate required by national laws to declare that compliance
or  conformity has been  found  with standards  in accordance  with  items  (i)  or  (ii)
above.

3.4 CONCEPT PHASE

The  period  during  which  comprehensive  system  studies  and  experimental  hardware
efforts are accomplished.  Activities that are included are:

­ Feasibility assessment;

­ Logistic support estimate;

­ Trade­off studies; and

­ Cost­effectiveness and utility studies.

The product of this phase is normally the Functional Baseline.

3.5 CONTRACTOR

The  party  with  whom  the  order  has  been  placed  by  ARMSCOR,  and  includes  the
CONTRACTOR’s successors, legal representatives and permitted assignees.

3.6 CONTRACT BASELINE

A document or set of documents formally designated and fixed at a specific time during a
configuration  item’s  (CI’s)  life  cycle  forming  the  basis  for  contracting  and  control.
Baselines,  plus  approved  changes  to  those  baselines,  constitute  the  current  basis  for
control.

RSA­MIL­STD­3 identifies and defines the following six baselines:

­ Statement of Requirements Baseline (SRBL);

­ Functional Baseline (FBL);

­ Allocated Baseline (ABL);

­ Product Baseline (PBL);

­ Manufacturing Baseline (MBL); and

­ Operational Support Baseline (OSBL).
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3.7 DEFINITION PHASE

The objective of the Definition Phase is to identify and analyse major system alternatives,
examine  risky  sub­systems  and determine  whether  to proceed  with  development.    The
product of this phase is normally the Allocated Baseline.

3.8 DEVELOPMENT PHASE

The purpose of the Development Phase is to provide the design documentation necessary
for production and the integrated logistic support documentation necessary to fully support
the system.  This is done by completing detailed design and demonstrating that reliability,
producibility, supportability and performance requirements have been met.  The product of
this phase is normally the Product Baseline.

3.9 PRODUCTION PHASE

The primary objective of the Production Phase is to produce and deliver an effective, fully
supported system at an optimal cost within the timescales.

3.10  QUALIFICATION

The process of objectively demonstrating whether an entity is capable of fulfilling specified
requirements.

3.11  QUALITY RECORD

A  quality  record  provides  objective  evidence  of  the  extent  of  the  fulfilment  of  the
requirements for quality or the effectiveness of the operation of a quality system element.
The following are examples of quality records:

­ Test data;

­ Qualification reports;

­ Calibration data; and

­ Inspection reports.

3.12  SEGMENT PLAN

A Segment Plan is an engineering management plan which covers all  the phases in the
acquisition  process  of  a  specific  sub­programme  (see Error!  Reference  source  not
found. on page Error! Bookmark not defined. for the relative position of segment plans
in the plan tree).

Such a plan, agreed upon between the contracting parties, constitutes a memorandum of
agreement between the parties and cover aspects such as:

­ Major acquisition milestones and schedules;

­ Key milestone schedule;

­ Interface milestone schedule;

­ High level Work Breakdown Structure (WBS);

­ High level Contract WBS (CWBS);
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­ Deliverables;

­ Client­furnished equipment (CFE);

­ Mandates, policies, values;

­ Technical conditions;

­ Resource requirements and cash flow;

­ Contract phasing; and

­ Security.

3.13  USER

The delegated representative of the end user of the system(s)/equipment.

3.14  VALIDATION

Confirmation  by  examination  and  provision  of  objective  evidence  that  the  particular
requirements for a specific intended use are fulfilled.

3.15  VALUE SYSTEM

A  collection  of  elements,  including  goals,  limitations,  evaluation  factors  and  criteria  for
decision­making, which provides a basis for rational decision­making.

3.16  VERIFICATION

Confirmation  by  examination  and  provision  of  objective  evidence  that  specified
requirements have been fulfilled.

4 GENERAL REQUIREMENTS

4.1 DOCUMENT BREAKDOWN

Part 1 :  Contract Conditions, Technical, Standard for Highly complex programmes

Part 2 :  Contract Conditions, Technical, Standard for Medium complex  programmes

Part 3 :  Contract Conditions, Technical, Standard for Non­complex programmes

Part 4 :  Contract Conditions, Technical, Standard for Production  programmes

Part 5 :  Contract  Conditions,  Technical,  Standard  for  Commercial  Off­the­shelf
(COTS) procurement

Part 6 :  Contract Conditions, Technical, Standard for Maintenance programmes

Part 7:  Contract Conditions, Technical, Standard for Refining an Operating Baseline for
Existing Systems.
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4.2 SELECTION GUIDELINES

When  these  requirements  are  used  for  contracting,  the  following  selection  guidelines
should be considered in order to select the most applicable contracting base (Parts 1 to 7)
for compiling specific CONTRACT conditions (see Parts 1 to 7):

4.2.1  Part 1 should be used when:

­ The programme’s technical complexity is high, i.e. many complex interfaces, multi­
discipline, unknown/untried technologies, etc;

­ Technical and financial risks are medium to high;

­ System  complexity  and/or  system  CONTRACTOR  maturity  requires  a  well­
structured engineering process and detailed Armscor management;

­ System level 5 or higher is involved.

4.2.2  Part 2 should be used when:

­ The programme’s technical complexity is high, i.e. many complex interfaces, multi­
discipline, unknown/untried technologies, etc;

­ Technical and financial risks are medium to high;

­ System level 5 or higher is involved;

­ Management of the system engineering process is delegated to the CONTRACTOR
because his maturity does not require in­depth Armscor management;

OR

­ The technical complexity is medium;

­ Technical and financial risks are low to medium;

­ System level 5 or lower is involved;

­ The system complexity does not require in­depth Armscor management.

4.2.3  Part 3 should be used when:

­ The  technical  complexity  and  risks  are  low,  i.e.  single­discipline,  known
technologies, simple or well­defined interfaces;

­ There are well­defined and developed components for complex items;

­ The system engineering process requires minimal Armscor involvement.

4.2.4  Part 4 should be used when:

­ The scope of the ORDER is limited to production.

4.2.5  Part 5 should be used when:

­ The scope of the ORDER is limited to procurement of commercial off­the­shelf items
(COTS).
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4.2.6  Part 6 should be used when:

­ The scope of the ORDER is limited to maintenance.

4.2.7  Part 7 should be used when:

­ The scope of the order is limited to the refining of an Operating Baseline for existing
systems.

4.3 TAILORING

Since  it  is  seldom  possible  to  apply  such  a  detailed  set  of  conditions  as  is,  tailoring
normally becomes necessary.  To assist with tailoring the separate parts of A­STD­61 are
available in electronic format.

The basic procedure for tailoring these sets of requirements is as follows:

i.  Select  the  part  (i.e.  Parts  1  to  7)  of  these  sets  of  requirements  that  is  most
applicable to the programme and use it as a basis for tailoring.

ii.  Select  those  individual  requirements  that  need  to  be  upgraded/downgraded and
replace  them  with  the  relevant  requirements  from  the  remaining  parts  (without
change).

iii.  Update  general  or  unique  specifications,  reporting  frequencies  and/or  people
responsible,  if  required  (example  : MIL­STD­756 for general components or MIL­
STD­1543  for  space  systems,  changing  from  monthly  to  two­monthly;  replacing
programme manager with quality assurance representative, etc.).

iv.  Update  those  requirements  which  need  to  be  adapted  for  use  in  the  specific
CONTRACT.

v.  Add  special  requirements  which  are  not  included  in  the  standard  set  of
requirements.

5 DETAILED REQUIREMENTS

See Appendix 1 of Parts 1 to 7 for the detailed sets of standard CONTRACT conditions.

6 NOTES

6.1 Documents applicable only to certain Arms of the Service e.g. RSA­MIL­STD­122 and
RSA­MIL­STD­128 for the SA Army or RSA­MIL­STD­10 for the SA Air Force, are not
referred to in parts 1 to 7 of the standard contract conditions.

6.2 MINIMUM REQUIREMENTS FOR SOFTWARE DEVELOPMENT
When tailoring contractual requirements for software development, minimum requirements
as described in RSA­MIL­STD­8 must be adhered to.
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6.3 Guidelines for tailoring of A­STD­61 for technology development are provided in the form
of Annexures to Part 1, Part 2 and Part 3.  Programme managers must select the part
most relevant for the specific technology programme.

6.4 When a CONTRACTOR subcontracts, using the technical contract conditions of
A­STD­61, the name ARMSCOR must be replaced by the CONTRACTOR’s own name.



AMD04/03(W)
UNCLASSIFIED

ISSUE: 1
A­STD­61 (Part 3) UNCLASSIFIED Page 13 of 28

APPENDIX 1:

CONTRACT CONDITIONS, TECHNICAL
NON­COMPLEX PROGRAMMES



AMD04/03(W)
UNCLASSIFIED

ISSUE: 1
A­STD­61 (Part 3) UNCLASSIFIED Page 14 of 28

TABLE OF CONTENTS

1 GENERAL 18

1.1 APPLICABILITY OF DOCUMENTS 18
1.2 DOCUMENTS 18

1.2.1 Applicable Documents 18

1.2.2 Reference Documents 18

1.3 DEFINITIONS 18

1.4 GENERAL NOTES 18
2 ENGINEERING MANAGEMENT 19
2.1 ORGANISATION 19

2.1.1 Programme / Project Management Organisation 19

2.1.2 List of Major Sub­contractors 19

2.1.3 Appointment of Personnel to Committees, Boards and Work Groups 19

2.2 PLANNING 19

2.2.1 Information for Summary Work Breakdown Structure

2.2.2 Contract Work Breakdown Structure (CWBS) 19

2.2.3 Work Breakdown Structure (WBS) Dictionary and Statement of Work (SOW)19

2.2.4 Plan Tree and Contract Data Requirements List (CDRL) 19

2.2.5 Programme Master Plan 19

2.2.6 Programme Report 19

2.2.7 Cost and Schedule Planning and Control 19

2.3 CONTROL 19

2.3.1 Establishment of Resource Management Control Systems 19

2.3.2 Resource Management Systems Demonstration and Audit 19

2.3.3 Reporting 20

2.3.4 Monthly Progress Meetings 20

2.3.5 ARMSCOR’s Representatives Facilities 20

3 SYSTEM ENGINEERING PROCESS 20



AMD04/03(W)
UNCLASSIFIED

ISSUE: 1
A­STD­61 (Part 3) UNCLASSIFIED Page 15 of 28

4 CONFIGURATION DEFINITION AND MANAGEMENT 20
4.1 GENERATION OF SPECIFICATIONS 20
4.2 CONFIGURATION MANAGEMENT REQUIREMENTS 20

4.2.1 General 20

4.2.2 Configuration Management Plan 20

4.2.3 Baseline Audits 20

4.2.4 Configuration Identification 20

4.2.5 Configuration Management Records and Reports 21

4.2.6 Configuration Control 21

4.2.7 Configuration Verification 22

4.2.8 Security of Data 22

4.2.9 Handover of Documentation to ARMSCOR 22

5 TECHNICAL PERFORMANCE ACHIEVEMENT 22

5.1 RISK MANAGEMENT 22
5.2 TECHNICAL PERFORMANCE MEASUREMENT (TPM) 22
5.3 FORMAL REVIEWS 22

5.3.1 Technical Review Agenda 22

5.3.2 Technical Review Data Package 22

5.3.3 Technical Review Meeting Minutes 22

5.4 VERIFICATION AND VALIDATION OF DESIGN 23

5.4.1 Qualification Principles 23

5.4.2 Test and Evaluation and Qualification Planning 23

5.4.3 Design Qualification 23

5.4.4 Simulation Model 23

5.4.5 Specification Validation 23

6 OPERATIONAL FEASIBILITY AND OPTIMISATION 23
6.1 ENGINEERING SPECIALITY INTEGRATION 23

6.1.1 Reliability Engineering 23

6.1.2 Maintainability Engineering 23

6.1.3 System Safety 23



AMD04/03(W)
UNCLASSIFIED

ISSUE: 1
A­STD­61 (Part 3) UNCLASSIFIED Page 16 of 28

6.1.4 Standardisation and Parts Control 23

6.1.5 Human Engineering 23

6.1.6 Electro­magnetic Compatibility (EMC) and Electro­magnetic Interference (EMI)  23

6.1.7 Value Engineering 23

6.1.8 Nuclear, Biological and Chemical Protection 24

6.1.9 Thermal Analysis / Design 24

6.1.10 Classification of Characteristics and Failures 24

6.2 SYSTEM AND COST EFFECTIVENESS 24

6.3 LOGISTIC ENGINEERING 24

6.3.1 Logistic Support Analysis (LSA) 24

6.3.2 Interchangeability and Compatibility 24

6.3.3 Codification 24

6.3.4 Logistic Support Analysis Report 24

6.4 PRODUCTION ENGINEERING 24

6.4.1 Production Engineering Analysis 24

6.4.2 Production Processes 24

6.4.3 Production Plan 24

6.4.4 Production Readiness Review (PRR) 24

6.5 SOFTWARE ENGINEERING 25

6.5.1 Establishing a Software Development Environment 25

6.5.2 System Requirements Analysis 25

6.5.3 System Design 25

6.5.4 Software Requirements Analysis 25

6.5.5 Software Design 25

6.5.6 Coding and Unit Testing 26

6.5.7 Unit Integration and CSCI Testing 26

6.5.8 CSCI/HWCI Integration and Testing 26

6.5.9 Software Version Description (SVD) 26

6.5.10 Software Development File (SDF) 26

7 QUALITY MANAGEMENT 27



AMD04/03(W)
UNCLASSIFIED

ISSUE: 1
A­STD­61 (Part 3) UNCLASSIFIED Page 17 of 28

7.1 CONTRACTOR’S QUALITY MANAGEMENT SYSTEM 27
7.2 QUALITY PLAN 27
7.3 QUALITY REPORTS 27
7.4 RIGHT OF ACCESS 27

7.5 ACCEPTANCE AUTHORITY 27
7.6 QUALITY OF SUPPLIES 27
7.7 CONTROL OF INSPECTION, MEASURING AND TEST EQUIPMENT  27
7.8 ACCEPTANCE / FORMAL TEST AND EVALUATION 27

7.9 ACCEPTANCE 28
7.10 SOFTWARE QUALITY ASSURANCE 28
7.11 QUARANTINE SYSTEM 28
7.12 CORRECTIVE AND PREVENTIVE ACTION SYSTEM 28
7.13 CONTROL OF QUALITY RECORDS 28



AMD04/03(W)
UNCLASSIFIED

ISSUE: 1
A­STD­61 (Part 3) UNCLASSIFIED Page 18 of 28

1 GENERAL

1.1 APPLICABILITY OF DOCUMENTS

This document forms ARMSCOR’s standard for technical contract conditions.

Where  any  of  these  conditions  are  in  conflict  with  any  special  terms,  conditions,
stipulations  or  provisions  incorporated  in  any  documents  in  the  ORDER,  the  following
order of precedence of documentation shall prevail:

i.  Special terms and conditions of the ORDER;

ii.  ARMSCOR’s general conditions of CONTRACT (e.g. K­STD­0020);

iii.  ARMSCOR’s standard technical contract conditions;

iv.  RSA Military standards and directives;

v.  DOD Military standards and directives;

vi.  Other interpretive documents.

1.2 DOCUMENTS

The following documents, of the issue in effect on the date of request for proposal or as
stated in the ORDER, form part of these conditions of the ORDER to the following extent:

1.2.1  Applicable Documents

NA

1.2.2  Reference Documents

NA

1.3 DEFINITIONS

The definitions in paragraph 3 of the main part of A­STD­61 are applicable.

1.4 GENERAL NOTES

1.4.1  Where practical, different deliverable documents may be consolidated into one document
for cost­effective reasons.  This note does not allow for any changes to contractual
requirements with regard to content or authorisation.

1.4.2  The CONTRACTOR can obtain contracted technical documentation from ARMSCOR
where copyright is vested in ARMSCOR.

1.4.3  In subcontracting, the CONTRACTOR shall make the relevant technical contract
conditions applicable. (Refer to paragraph 6.4 in the main part of A­STD­61).
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2 ENGINEERING MANAGEMENT

2.1 ORGANISATION

2.1.1  Programme / Project Management Organisation

The  CONTRACTOR  shall  establish  and  maintain  a  programme  /  project  management
infrastructure, prior to commencement of work.

2.1.2  List of Major Sub­contractors

Not applicable.

2.1.3  Appointment of Personnel to Committees, Boards and Work Groups

Not applicable.

2.2 PLANNING

2.2.1  NA

NA

2.2.2  Contract Work Breakdown Structure (CWBS)

Not applicable.

2.2.3  Work Breakdown Structure (WBS) Dictionary and Statement of Work (SOW)

Not applicable.

2.2.4  Plan Tree and Contract Data Requirements List (CDRL)

Not applicable.

2.2.5  Programme Master Plan

Not applicable.

2.2.6  Programme Report

Not applicable.

2.2.7  Cost and Schedule Planning and Control

Not applicable.

2.3 CONTROL

2.3.1  Establishment of Resource Management Control Systems

Not applicable.

2.3.2  Resource Management Systems Demonstration and Audit
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Not applicable.

2.3.3  Reporting

The  CONTRACTOR  shall  establish  a  monthly  reporting  system,  which  meets  the
requirements laid down in the ORDER.

2.3.4  Monthly Progress Meetings

Not applicable.

2.3.5  ARMSCOR’s Representatives Facilities

NA

3 SYSTEM ENGINEERING PROCESS

Not applicable.

4 CONFIGURATION DEFINITION AND MANAGEMENT

4.1 GENERATION OF SPECIFICATIONS

Specifications for computer software elements shall be specified in accordance with MIL­
STD­498.  Software source listings shall form part of these specifications.

4.2 CONFIGURATION MANAGEMENT REQUIREMENTS

4.2.1  General

The Contractor shall use the Armscor Configuration Management System

4.2.2  Configuration Management Plan

Not applicable.

4.2.3  Baseline Audits

The CONTRACTOR shall use the initial contracted baseline as the point of departure for
configuration and change management.

4.2.4  Configuration Identification

4.2.4.1  Configuration Items

NA
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4.2.4.2  Numbering System

NA

4.2.4.3  Specification Tree

NA

4.2.4.4  Documentation Plan

Not applicable.

4.2.5  Configuration Management Records and Reports

The CONTRACTOR shall maintain the following configuration records and reports:

­ A  configuration  change  status  report,  which  contains  full  details  of  approval  and
implementation on all engineering changes, deviations and concessions (waivers);

4.2.6  Configuration Control

NA

4.2.6.1  Engineering Changes

NA

4.2.6.2  Deviations

The CONTRACTOR shall classify all deviations as critical, major or minor.

The  CONTRACTOR  shall  submit  to  ARMSCOR,  on  form  K228,  or  an  agreed  upon
alternative,  critical,  major  or  minor  deviations  for  consideration  and  decision­making,
unless otherwise delegated.

4.2.6.3  Concessions (Waivers)

NA

4.2.6.4  Configuration Control Board (CCB)

The  CONTRACTOR  shall  establish  a  CCB  qualified  to  advise  the  CONTRACTOR’s
programme manager.  ARMSCOR’s programme manager shall be entitled to attend these
board meetings.

The CONTRACTOR’s CCB shall be responsible for:

­ Reviewing and determining a need for change  (unless the change originated from
ARMSCOR);

­ Determining total change impact;

­ Approving submission of a change proposal  to ARMSCOR,  including specification
Change Notices (SCN’s) and Interface Revision Notices (IRN’s); and

­ Approving changes to sub­contractors’ controlled baselines and documents.

Minutes of the CCB shall accompany all proposed changes.
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4.2.6.5  Material Review Board (MRB)

NA

4.2.7  Configuration Verification

NA

4.2.8  Security of Data

4.2.8.1  Archive

NA

4.2.8.2  Physical Security

NA

4.2.9  Handover of Documentation to ARMSCOR

NA

5 TECHNICAL PERFORMANCE ACHIEVEMENT

5.1 RISK MANAGEMENT

Not applicable.

5.2 TECHNICAL PERFORMANCE MEASUREMENT (TPM)

Not applicable.

5.3 FORMAL REVIEWS

The CONTRACTOR shall plan and conduct formal technical reviews.

ARMSCOR’s programme manager reserves the right to include additional members of his
choice on the Technical Review Board.

5.3.1  Technical Review Agenda

Technical  Review  Agendas  shall  be  prepared  and  containing  at  least  the  item
identification, date, location, time of review and individual topics being reviewed.

5.3.2  Technical Review Data Package

The  CONTRACTOR  shall  submit,  together  with  the  agenda,  to all  the  members  of  the
Technical Review Board, the relevant documentation.

5.3.3  Technical Review Meeting Minutes

The CONTRACTOR shall prepare and distribute minutes of technical review meetings, to
all  members  of  the  Design  Review  Board  and  other  persons  as  may  be  deemed
necessary.
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5.4 VERIFICATION AND VALIDATION OF DESIGN

5.4.1  Qualification Principles

NA

5.4.2  Test and Evaluation

The  CONTRACTOR  shall  plan  to  demonstrate conformance  to design  and qualification
requirements.

Design Qualification

NA

5.4.3  Simulation Model

Not applicable.

5.4.4  Specification Validation

NA

6 OPERATIONAL FEASIBILITY AND OPTIMISATION

6.1 ENGINEERING SPECIALITY INTEGRATION

6.1.1  Reliability Engineering

NA

6.1.2  Maintainability Engineering

NA

6.1.3  System Safety

Not applicable.

6.1.4  Standardisation and Parts Control

Not applicable.

6.1.5  Human Engineering

Not applicable.

6.1.6  Electro­magnetic Compatibility (EMC) and Electro­magnetic Interference (EMI)

NA

6.1.7  Value Engineering

Not applicable.
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6.1.8  Nuclear, Biological and Chemical Protection

Not applicable.

6.1.9  Thermal Analysis / Design

Not applicable.

6.1.10  Classification of Characteristics and Failures

NA

6.2 SYSTEM AND COST EFFECTIVENESS

Not applicable.

6.3 LOGISTIC ENGINEERING

6.3.1  Logistic Support Analysis (LSA)

Not applicable.

6.3.2  Interchangeability and Compatibility

NA

6.3.3  Codification

NA

6.3.4  Logistic Support Analysis Report

Not applicable.

6.4 PRODUCTION ENGINEERING

NA

6.4.1  Production Engineering Analysis

Not applicable.

6.4.2  Production Processes

NA

6.4.3  Production Plan

NA

6.4.4  Production Readiness Review (PRR)

NA
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6.5 SOFTWARE ENGINEERING

The  CONTRACTOR  shall  have  a  software  Development  Management  System  which
conforms  to  principles  in  MIL­STD­498  with  the  necessary  controls  to  ensure  that  the
software  product  meets  the  contractual  requirements.    The  Management  System  shall
address  software  from  the  product  and  system  point  of  view  during  the  Software
Development Life Cycle (SDLC).

6.5.1  Establishing a Software Development Environment

Armscor ICT to provide on own infrastructurenetwork

6.5.2  System Requirements Analysis

Unless  specifically  otherwise  required  in  the  CDRL,  requirements  concerning  system
interfaces may be included in the SSS or in Interface Requirements Specifications (IRSs),.
One  specification  document  is  required  as  a  minimum,  either  a  SSS  or  a  Software
Requirements Specification (SRS).

The  SSS,  if  generated,  shall  be  formally  reviewed  (refer  paragraph  5.3  on  Formal
Reviews) and presented to ARMSCOR for approval.

6.5.3  System Design

The CONTRACTOR shall conduct the system’s design, defining the system­wide design
decisions  (that  is,  decisions  about  the  system’s  behaviour  design  and  identifying  the
different Computer Software Configuration Items (CSCIs)) and the system’s architectural
design.    The  result  should  be  documented  in  a  System/Subsystem  Design  Description
(SSDD),

Unless  specifically otherwise  required  in  the CDRL, no  separate document needs  to be
generated and the contents can be included into the SSS.  Design pertaining to interfaces
may  be  included  in  the  SSDD/SSS  or  in  Interface  Design  Descriptions  (IDDs),  The
CONTRACTOR’s  system engineer  responsible  for  the overall  system shall  approve  the
SSDD.  The SSDD shall be reviewed internally by the CONTRACTOR.

6.5.4  Software Requirements Analysis

NA

6.5.5  Software Design

6.5.5.1  Preliminary Design

The CONTRACTOR should conduct a top­level design for each of the SRSs, defining the
CSCI­wide  design  decisions  (that  is,  decisions  about  the  CSCIs  behaviour  design  and
other  decisions  affecting  the  selection  and  design  of  the  software  units  comprising  the
CSCI) and  the CSCIs architectural design.   The  result  shall  be  recorded  in  the SDF as
design notes.

The CONTRACTOR shall compile a test philosophy and record it in the SDF.
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6.5.5.2  Detail Design

The  CONTRACTOR  shall  develop  a  detailed  design  from  the  SSS/SRS  and  top­level
design and include the design notes in the SDF.  Design pertaining to interfaces shall also
be included into the SDF.

The CONTRACTOR shall  conduct a Critical Design Review for all CSCIs  identified with
minutes of all relevant comments and action items outstanding.

6.5.6  Coding and Unit Testing

The  CONTRACTOR  shall  develop  the  code  from  the  design  and  perform  informal
structural and functional tests.

The CONTRACTOR shall compile a Software Test Description (STD) (or Acceptance Test
Plan (ATP) Document) for system testing and acceptance.

The  CONTRACTOR  shall  conduct  code  reviews,  addressing  at  least  the  adherence  to
maintainability coding standards (indents, comments, headers, etc).  Track shall be kept
of issues raised at these reviews and it shall be recorded for reference and included in the
SDF.

6.5.7  Unit Integration and CSCI Testing

The  CONTRACTOR  shall  integrate  the  units  and  perform  informal  functional  testing
design and requirements.  Prove of these tests shall be kept for future reference (typically
in  the  SDF).    The  CONTRACTOR  shall  inform  ARMSCOR  about  the  test  results  and
status thereof.

6.5.8  CSCI/HWCI Integration and Testing

The  CONTRACTOR  shall  integrate  the  CSCI/HWCIs  and  perform  functional  testing
against system requirements against an approved ATP.

The  CONTRACTOR  shall  conduct  a  TRR  before  formal  testing  commences  to  ensure
readiness for formal testing/acceptance.

The CONTRACTOR shall generate a test report which must be included or referred to in
the SDF.  ARMSCOR shall approve the format beforehand otherwise must be used as a
guideline.    The  CONTRACTOR  shall  present  the  test  results  to  ARMSCOR  for
acceptance.

6.5.9  Software Version Description (SVD)

Project­,  Make­  or  Build  Files  used  to  compile/link  the  software  shall  be  required  as
substitute to the SVD.  This shall be included in the SDF.  If this cannot be provided, the
CONTRACTOR shall ensure that each formal build shall be accompanied by a SVD.

6.5.10  Software Development File (SDF)

The contractor shall maintain SDF’s as described in MIL­STD­498, which shall be under
formal configuration management.
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7 QUALITY MANAGEMENT

7.1 CONTRACTOR’S QUALITY MANAGEMENT SYSTEM

The  CONTRACTOR  shall  maintain a Quality Management System and demonstrate  its
conformance to ISO 9001 before commencement of CONTRACT.

ARMSCOR  shall  have  the  right  to  carry  out  periodic  audits  of  the  CONTRACTOR’s
management of quality, as well as specific product and CONTRACT audits.

7.2 QUALITY PLAN

Not applicable.

7.3 QUALITY REPORTS

The CONTRACTOR shall  submit  to ARMSCOR,  in an agreed upon  format, at  intervals
agreed upon with ARMSCOR’s programme manager a report, containing:

­ Management summary;

­ Product / System quality conformance;

­ Process quality conformance;

­ Level of conformance to ISO 9001;

­ Outstanding corrective actions; and

­ Summary of latest internal audit reports.

7.4 RIGHT OF ACCESS

ARMSCOR or persons designated by him shall have free access to all relevant sections
of the place or places where work is performed to fulfil  the requirements of the ORDER,
for the purpose of conducting / witnessing any audits, inspections or tests.

7.5 ACCEPTANCE AUTHORITY

ARMSCOR shall be the acceptance authority in terms of the ORDER.

7.6 QUALITY OF SUPPLIES

The CONTRACTOR shall be responsible for all controls, reviews, audits, inspection and
tests necessary to demonstrate the acceptability of all MATERIAL / WORK covered by the
ORDER.

7.7 CONTROL OF INSPECTION, MEASURING AND TEST EQUIPMENT

NA

7.8 ACCEPTANCE / FORMAL TEST AND EVALUATION

Acceptance  /  Formal  test  and  evaluation  shall  be  undertaken  at  Armscor  with
ARMSCOR’s programme manager.  The CONTRACTOR shall notify ARMSCOR of such
acceptance  /  formal  test  and  evaluation  dates  at  least  five  (5)  working  days  or  such
periods agreed prior to the date of such acceptance / formal test and/or evaluation.
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7.9 ACCEPTANCE

MATERIEL shall be accepted by ARMSCOR’s programme manager or his representative
by means of an Inspection Release Certificate (form K225) or an agreed upon alternative,
once the following conditions have been met:

­ Certificate of Conformance / Analysis has been issued, providing objective evidence
that  the  MATERIEL  conforms  to  the  requirements  of  the  ORDER  and  has  been
controlled in terms of the quality plans agreed upon.  The certificates shall be issued
and signed by an authorized representative of the CONTRACTOR agreed upon with
ARMSCOR’s programme manager, and shall include all concessions (waivers) and
deviations from the ORDER; and

­ ARMSCOR’s programme manager or  his  representative has satisfied himself  that
the MATERIEL conforms to the ORDER.

MATERIEL which is found not to conform to specified requirements shall be rejected by
means of an  Inspection Rejection Note (form K226).   The  reasons for  rejection and  the
requirements necessary for re­submission will be stated on the Inspection Rejection Note.

7.10  SOFTWARE QUALITY ASSURANCE

NA

7.11  QUARANTINE SYSTEM

NA

7.12  CORRECTIVE AND PREVENTIVE ACTION SYSTEM

NA

7.13  CONTROL OF QUALITY RECORDS

NA


